State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services
KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management
DAVID G. BUXTON
Director

ADDENDUM #1

Date: November 18, 2008

To: Contractors

From: Jeff Reddoor, Project Manager, DFCM

Reference: Centrum Arena Door Replacement
Southern Utah University – Cedar City, Utah
DFCM Project No. 08117730

Subject: **Addendum No. 1**

Pages			
	Addendum	1	page
	Total	1	page

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

1.1 **SCHEDULE CHANGES – There are no changes to the project schedule.**

1.2 **GENERAL** - Sargent Design Group - Section 081429, Pre-finished Flush Steel Doors. Acceptable alternate for the door is CurriStain by Curries, ASSA ABLOY that meets the same specification requirements as identified in the Project Manual.

Utah!
Where ideas connect