



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

MEMORANDUM

Date: November 25, 2008

To: Interested Parties

From: Dana J. Edwards, DFCM

Reference: Division of Facilities Construction and Management
Highland Plaza Remodel Phase 2 - Restrooms
DFCM Project No. 08123310

Subject: **Short List Information**

DFCM would like to thank all of the contractors that expressed interest in pursuing the Highland Plaza Remodel Phase 2 Restroom project. DFCM has elected not to short list and is pleased to announce that the four firms that submitted will proceed to the next phase of the bidding process:

Cameron Construction
R&O Construction
Broderick & Henderson
J. Lyne Roberts & Sons

The Prime Contractors Turn in Bid and Bid Bond/Bid Opening is scheduled to be held **Tuesday, December 9, 2008, at 3:00 pm, in DFCM Conference Room, 4110 State Office Building, Salt Lake City, Utah. The Subcontractors List is Due Wednesday, December 10, 2008, by 3:00 pm, also in the DFCM Conference Room, 4110 State Office Building, Salt Lake City, Utah.**