



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

Kim Hood
Executive Director

Division of Facilities Construction and Management

David G. Buxton
Director

ADDENDUM #1

Date: 17 November 2008

To: Contractors

From: Darrell Hunting, DFCM – Project Manager

Reference: Highland Plaza Remodel Phase 2 - Restrooms
DFCM Project No. 08123310

Subject: **Addendum No. 1**

Pages	<u>Cover Page</u>	1 page
	Total	1 page

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

1.1 SCHEDULE CHANGES – No Schedule changes

1.2 GENERAL – To visit site for inspection contact Dwight Palmer – (801)530-6599

1.3 GENERAL - RFP – page 8, section 15 Project management plan, last sentence should read, The organization chart is a separate document and is not counted as one of the three.

1.4 GENERAL – Christmas break is from December 24, 2008 – January 2, 2009. The SLTATC Campus will be closed. Contractor can work during this time.