



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM #2

Date: September 23, 2008

To: Contractors

From: Matt Boyer, Project Manager, DFCM

Reference: Reserve Roofing and Seismic Improvements
Utah State University – Logan, Utah
DFCM Project No. 08151770

Subject: Addendum No. 2

Pages	Addendum	1 page
	<u>Revised Schedule</u>	<u>1 page</u>
	Total	2 pages

Note: *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

1.1 SCHEDULE CHANGES – There are changes to the project schedule.

Bids and Bid Bonds are due – Wednesday, September 24, 2008 at 2:30 PM
Subcontractors Lists are due – Thursday – September 25, 2008 by 2:30 PM

Utah!
Where ideas connect



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

**REVISED – PROJECT SCHEDULE
AS PER ADDENDUM NO. 2 DATED – September 23, 2008**

PROJECT NAME: RESERVE ROOFING AND SEISMIC IMPROVEMENTS UTAH STATE UNIVERSITY – LOGAN, UTAH DFCM PROJECT #:08151770				
Event	Day	Date	Time	Place
Stage II Bidding Documents Available	Thursday	September 11, 2008	4:00 PM	DFCM 4110 State Office Building SLC, UT and the DFCM web site*
Mandatory Pre-bid Site Meeting	Tuesday	September 16, 2008	3:00 PM	South Main Doors of the Reserve Building, USU Main Campus Logan, UT
Deadline for Submitting Questions	Thursday	September 18, 2008	12:00 PM	<i>Matt Boyer Project Manager</i> – DFCM E-mail: mboyer@utah.gov Fax (801)-538-3267
Addendum Deadline (exception for bid delays)	Tuesday	September 23, 2008	2:00 PM	DFCM web site*
Prime Contractors Turn in Bid and Bid Bond	Wednesday	September 24, 2008	2:30 PM	DFCM 4110 State Office Building SLC, UT
Subcontractors List Due	Thursday	September 25, 2008	2:30 PM	DFCM 4110 State Office Building SLC, UT Fax 801-538-3677
Substantial Completion Date	Thursday	December 18, 2008	4:00 PM	TBD

* **NOTE:** DFCM's web site address is <http://dfcm.utah.gov>