



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

BIDS COVERING:

Date: May 13, 2009

**A-2 PARKING LOT EXPANSION AND RECONFIGURATION**  
**WEBER STATE UNIVERSITY**  
**OGDEN, UTAH**

DFCM Project No: 08174810  
 Estimate: \$524,470  
 Project Manager: Lucas Davis

CONTRACTOR	BID BOND	ADD RECD	BASE BID	ADD ALT #1	ADD ALT #2	ADD ALT #3	ADD ALT #4	ADD ALT #5	TOTAL BID	COMPL DATE
Post Asphalt Paving	✓	1	\$211,000.00	\$ 9,850.00	\$ 9,000.00	\$ 8,900.00	\$1,350.00	\$1,750.00	\$241,850.00	July 31, 2009
Staker Parson Companies	✓	1	\$248,870.00	\$10,145.00	\$11,650.00	\$ 7,939.00	\$2,994.00	\$7,008.00	\$288,606.00	July 31, 2009
Granite Construction	✓	1	\$297,297.00	\$11,700.00	\$15,700.00	\$13,000.00	\$4,000.00	\$4,500.00	\$346,198.00	July 31, 2009
Acme Construction	✓	1	\$324,900.00	\$ 4,492.85	\$15,379.79	\$ 7,800.00	\$2,125.00	\$1,529.48	\$356,227.12	July 31, 2009
Consolidated Paving & Concrete	✓	1	\$378,380.75	\$13,549.20	\$ 9,818.00	\$ 8,265.00	\$3,870.00	\$3,680.50	\$417,563.45	July 31, 2009

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on Wednesday, May 13, 2009 at 2:30 PM.

\_\_\_\_\_  
 Marla Workman  
 Contract Coordinator

**Sublists are to be submitted to DFCM no later than 2:30 PM on Thursday, May 14, 2009. Contractors whose sublists are received after 2:30 PM will be disqualified.**