



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

BIDS COVERING:

Date: July 28, 2009

BOILER REPLACEMENT AND BUILDING REPAIRS
UTAH STATE DEVELOPMENTAL CENTER
AMERICAN FORK, UTAH

DFCM Project No: 08194410
 Estimate: \$2,031,000
 Project Manager: Craig Wessman

CONTRACTOR	BID BOND	ADD REC	BASE BID	ADD ALT #1	TOTAL BID	COMPL DATE
Ascent Construction Inc	✓	5	\$1,558,400	\$168,200	\$1,726,600	January 15, 2010
Keller Construction Inc	✓	5	\$1,536,000	\$195,208	\$1,731,208	January 15, 2010
CSM Construction Inc.	✓	5	\$1,587,151	\$185,901	\$1,773,052	January 15, 2010
Bud Mahas Construction Inc	✓	5	\$1,609,000	\$178,000	\$1,787,000	January 15, 2010
Entelen Design-Build LLC	✓	5	\$1,598,434	\$194,648	\$1,793,082	January 15, 2010
Broderick & Henderson Const LC	✓	5	\$1,614,900	\$192,000	\$1,806,900	January 15, 2010
Arnell-West Inc.	✓	5	\$1,639,426	\$177,246	\$1,816,672	January 15, 2010
Menlove Construction	✓	5	\$1,680,670	\$182,600	\$1,863,270	January 15, 2010
Garff Construction Corp	✓	5	\$1,717,000	\$173,300	\$1,890,300	January 15, 2010
Wade Payne Construction	✓	5	\$1,749,700	\$204,000	\$1,953,700	January 15, 2010
Continental Engineering & Construction	✓	5	\$1,814,434	\$171,198	\$1,985,632	January 15, 2010
Interior Construction Specialists Inc	✓	5	\$1,791,000	\$236,000	\$2,027,000	January 15, 2010

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on Tuesday, July 28, 2009 at 3:30 PM.

 Marla Workman
 Contract Coordinator

Sublists are to be submitted to DFCM no later than 3:30 PM on Wednesday, July 29, 2009. Contractors whose sublists are received after 3:30 PM will be disqualified.