



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM NO. 5

Date: July 21, 2009

To:	Company	Contact	Fax
	Arnell-West Inc.	Tom Hussey	801-975-9967
	Ascent Construction	Robert Squires	801-299-0663
	Big-D Construction	Chris Comish	801-415-6048
	Broderick & Henderson Construction	Kent Henderson	801-225-4697
	Bud Mahas Construction	Robert Snow	801-531-0314
	Continental Engineering & Construction	Scot Barlow	801-484-4040
	CSM Construction	Troy Noorda	801-280-2813
	Entelen Design Build	Rich Green	801-542-8093
	Garff Construction	Ed Pugsley	801-972-1928
	Interior Construction Specialists	Brian Anderson	801-568-1490
	Keller Construction	Dan Hill	801-972-1063
	Menlove Construction	Michael Menlove	801-280-3000
	Wade Payne Construction	Cole Sperry	801-226-7772

From: Craig Wessman – Project Manager

Reference: Boiler Replacement and Building Repairs
Utah State Developmental Center – American Fork, Utah
DFCM Project No. 08194410

Subject: **Addendum No. 5**

Pages	Addendum Cover Sheet	2 pages
	<u>Architectural Addendum</u>	<u>1 page</u>
	Total	3 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

5.1 SCHEDULE CHANGES: No Project Schedule changes.

5.2 GENERAL ITEMS: See attached Architect's Addendum.

State of Utah
Division of Facilities Construction and Management
USDC Boiler Replacement
Project Number: 08194410

Addendum Number 5

July 21, 2008

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents and/or prior Addenda as noted below. All conditions, requirements, materials and workmanship are to be as described in the Contract Documents unless specifically stated otherwise.

This Addendum consists of 1 page.

1. Changes to prior Addenda
NA
2. Changes to bidding requirements
NA
3. Changes to Specifications:

Division 5 – All Sections: *Delete* the requirement for steel fabricators to be AISC Certified. Fabricators must still be pre-approved by DFCM – as described in a previous addendum.

321216 – Asphalt Paving: *Delete* the list of approved applicators. Add the requirement that applicators shall have 5 years of experience in similar work.

328423 – Underground Sprinklers: *Delete* the list of approved applicators. Add the requirement that applicators shall have 5 years of experience in similar work.

329001 – Common Planting Requirements: *Delete* the list of approved applicators. Add the requirement that applicators shall have 5 years of experience in similar work.

4. Changes to drawings
NA

End of Addendum