



BIDS COVERING:

DATE: September 10, 2008

PARKING IMPROVEMENTS – ADMINISTRATION BUILDING PHASE I
DEPARTMENT OF NATURAL RESOURCES
SALT LAKE CITY, UTAH

DFCM Project No: 08203500
Estimate: \$210,000
Project Manager: Lucas Davis

CONTRACTOR	BID SEC	ADD RECD	BASE BID	ADD ALT #1	TOTAL BID	UNIT PRICE #1	UNIT PRICE #2	UNIT PRICE #3	COMPL DATE
Preferred Paving	✓	2	\$ 92,690	\$43,505	\$136,195	\$63.51/CY	\$0.17/SF	\$2.96/SF	May 1, 2009
Miller Paving Inc	✓	2	\$103,308	\$46,080	\$149,390	\$66.00/CY	\$0.28/SF	\$3.25/SF	May 1, 2009
Geneva Rock Products	✓	2	\$109,870	\$52,560	\$162,430	\$79.50/CY	\$0.25/SF	\$2.05/SF	May 1, 2009

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on Wednesday, September 10, 2008 at 3:00 PM.

Marla Workman
Contract Coordinator

Sublists are to be submitted to DFCM no later than 3:00 PM on Thursday, September 11, 2008. Contractors whose sublists are received after 3:00 PM will be disqualified.