



State of Utah

JON M. HUNTSMAN, JR.  
Governor

GARY R. HERBERT  
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON  
Director

## ADDENDUM #2

Date: March 4, 2009

To: Contractors

From: Vic Middleton, Project Manager, DFCM

Reference: Vernal Fieldhouse Tile Floor Replacement  
Division of Parks & Recreation - - Vernal, Utah  
DFCM Project No. 08204510

Subject: **Addendum No. 2**


|       |                 |         |
|-------|-----------------|---------|
| Pages | <u>Addendum</u> | 3 pages |
|       | Total           | 3 pages |

**Note:** *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

- 2.1 **SCHEDULE CHANGES** – There are no changes to the project schedule.
- 2.2 **GENERAL** – AJC Architects Addendum, please see attached.

**Utah!**  
Where ideas connect



ajc architects

addendum

# 2

Utah Field House of Natural History State Park Museum

Utah State Parks / DFCM

Vernal, Utah

ajc architects project #: 0904

DFCM project #: 08204510

---

date: March 4, 2009

addendum  
attachments: Sheet AE101 via pdf

*The bidders on the above captioned project shall be governed by the following changes, additions, and/or deletions in the Drawings and Specifications. This Addendum shall be included as part of the Contract Documents.*

1. Change tile colors as per attached.

END OF ADDENDUM

Jeff Nielsen

