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ADDENDUM NO. 1 
 
Date: July 31, 2008 
 
To:  Contractors 
 
From: Wayne Smith, Project Manager, DFCM 
 
Reference: Co-Ray-Vac Heating System Replacement – MTF Facility 
  Utah Department of Transportation  
  DFCM Project No.  08212900 
 
Subject: Addendum No. 1 
 
Pages Addendum Cover Sheet 1 page 
 Engineer’s Drawing Clarifications 1 page 
 Total 2 pages  
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. 
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so 
may subject the Bidder to Disqualification.   
  
While we contend that SB220 should only be potentially applicable to a contract issued after the 
effective date of said bill, this is to clarify that for purposes of this contract, regardless of the 
execution or effective dates of this contract, the status of Utah Law and remedies available to the 
State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be 
the Utah law in effect at the time of the issuance of this Addendum. 
 
 
1.1 SCHEDULE CHANGES:     No Project Schedule changes. 
 
1.2 GENERAL ITEMS:     See attached drawing clarifications from WHW Engineering.  
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ADDENDUM
Project Name: Addendum No.: 1
UDOT RAMPTON MTF-
RADIANT HEATING SYSTEM REPLACEMENT

DFCM #08212900 Date: 2008.07.30

WHW Project #  08032

From: WHW Engineering Inc
8619 Sandy Parkway Suite 101
Sandy, Utah 84070
Phone (801) 466-4021 Fax (801) 466-8536

To: All bidders

This Addendum forms and becomes a part of the Contract Documents and modifies the original Bidding
Documents dated 7/14/2008 as noted below.  Acknowledge receipt of this Addendum in the space provided on
the Bid Form.  Failure to do so may subject the Bidder to disqualification.

This Addendum consists of 1 page.

I - CHANGES TO PRIOR ADDENDA:

II - CHANGES TO BIDDING REQUIREMENTS:

III - CHANGES TO AGREEMENT & OTHER CONTRACT FORMS:

IV – CHANGES/CLARIFICATIONS TO CONDITIONS OF THE CONTRACT:

V - CHANGES/CLARIFICATIONS TO SPECIFICATIONS:

Item V-1. N/A

VI - CHANGES/CLARIFICATIONS TO DRAWINGS:

Item VI-1.  Existing burners models CRV-E or CRV-B that have recently been replaced are to be
salvaged to the user to be used in the future as replacement parts.

Item VI-2. The Barrier shield is just the standard reflector turned upside down. It is available in 8’
lengths. Estimated required length of barrier shield for bidding purposes is 200’. This
contractor shall modify and install reflector shields where necessary to protect existing
equipment within 4’ of tubes. Field verify exact lengths and locations prior to installation.

Item VI-3. This contractor shall hire an electrician to connect new thermostats, re-connect new
vacuum pumps to existing electrical circuits where possible, and extend existing
electrical service for new burner locations where necessary.  All wiring shall be in
conduit including at ceiling.  Electrician shall field verify existing conditions, routing,
breaker size, etc. prior to installation

Item VI-4. Field verify what damage has been done to the existing cranes if any due to overhead
tube heaters. Field fabricate and install metal heat shield to protect hydraulic lines or
other items susceptible to damage.




