



State of Utah

GARY R. HERBERT
Governor

SPENCER J. COX
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

BRUCE WHITTINGTON
Interim Director

Addendum No. 1

Date: February 3, 2015

To: Contractors

From: Kurt Baxter – Project Manager, DFCM

Reference: CUCF W1 192 Bed Facility
Department of Corrections
DFCM Project No. 08231110

Subject: **Addendum No. 1**

| | | |
|-------|---------------------------------|---------------|
| Pages | Addendum Cover Sheet | 1 page |
| | <u>Revised project schedule</u> | <u>1 page</u> |
| | Total | 2 pages |

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

- 1.1 **SCHEDULE:** Revised project schedule attached.
- 1.2 **GENERAL ITEMS:** Revised Selection Criteria under D. Strength of Contractor's Team, has been changed **from** *Experience of Additional Project Specific Team Member: show the experience of any additional team members such as High End Finishes, Seismic Upgrade, Historic Renovation Experts*, **to** *Experience of Additional Project Specific Team Member: show the experience of any additional team members such as those who have experience with correctional facilities.*

The above referenced selection Criteria is still worth 25 points.



PROJECT SCHEDULE
REVISED PER ADDENDUM #1 DATED 2/3/2015

| PROJECT NAME: | CUCF W1 192 BED FACILITY | | | |
|---|--|-------------------|------------------|---|
| DFCM PROJECT NO. | 08231110 | | | |
| | DEPARTMENT OF CORRECTIONS, GUNNISON, UTAH | | | |
| Event | Day | Date | Time | Place |
| Request for Proposals and Construction Documents Available | Thursday | January 16, 2015 | 4:00 PM | DFCM web site * |
| Mandatory Pre-Proposal Site Meeting (Plans to be distributed at this meeting) | Monday | January 26, 2015 | 1:30 PM | CUCF Facilities Conference Room (Key shop) 255 South 300 East Street Gunnison, Utah |
| Last Day to Submit Questions prior to submittal of Statements of Qualifications | Friday | January 30, 2015 | 5:00 PM | Kurt Baxter- DFCM E- mail: kbaxter@utah.gov Fax: 801-538-3267 |
| Addendum Deadline | Tuesday | February 3, 2015 | 5:00 PM | DFCM web site * |
| Prime Contractors turn in References, Statements of Qualifications, Management Plans (including Schedule), and Termination/Debarment Certifications | Friday | February 6, 2015 | 2:00 PM | DFCM 4110 State Office Bldg. SLC, UT |
| Short Listing by Selection Committee (if applicable) | Tuesday | February 10, 2015 | To be determined | To be determined |
| Announcement of finalists (if applicable) | Thursday | February 12, 2015 | 4:00 PM | DFCM 4110 State Office Building Salt Lake City, UT 84114 |
| Last Date to Submit Questions for Final Addendum | Wednesday | February 18, 2015 | 4:00 PM | Kurt Baxter- DFCM E- mail:kbaxter@utah.gov Fax: 801-538-3267 |
| Final Addendum Deadline (exception for bid delays) | Friday | February 20, 2015 | 3:00 PM | DFCM web site * |
| Prime Contractors Turn In Cost Proposals and Cost Reduction Proposals | Wednesday | February 25, 2015 | 2:00 PM | DFCM 4110 State Office Bldg. SLC, UT |
| Subcontractor List Due | Thursday | February 26, 2015 | 2:00 PM | E-mail dfcmcontracts@utah.gov |
| Interviews | Tuesday | March 3, 2015 | TBA | DFCM 4112 State Office Bldg. SLC, UT |
| Announcement | Thursday | March 5, 2015 | 3:00 PM | DFCM web site |
| Substantial Completion Date | Friday | July 30, 2016 | | |