



State of Utah

GARY R. HERBERT
Governor

GREGORY S. BELL
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM NO. 1

Date: October 5, 2009

To:	A/E Firm	Contact	Fax
	Architectural Coalition	Shawn Benjamin	801-491-0329
	Architectural Nexus	Peter Moyes	801-924-5001
	Archiplex Group	Ralph Stanislaw	801-961-7373
	Axis Architects	David Anderson	801-355-0113
	Babcock Design Group	Rob Cottle	801-363-3132
	Beecher Walker	Bryan Rohbock	801-438-9501
	Eaton Architecture	Lyndy Lovelady	801-328-2111
	EDA	Burke Cartwright	801-363-3149
	Frank Murdock Arch & Assocs	Frank Murdock	801-532-4220
	GSBS Architects	Brock Peterson	801-521-7910
	HKS Architects	Jack Madsen	801-531-9454
	Jacoby Architects	Joe Jacoby	801-363-1436
	JRCA Architects	Suzy Worthington	801-533-2101
	MHTN Architects	Greg Allen	801-595-6717
	MJSA Architects	Kin Ng	801-364-5167
	Still Thorum Architecture	Thomas Thorum	801-463-1500

From: Matthias Mueller

Reference: ABC ASRS Expansion/Warehouse Remodel – Design
DFCM Project No. 08246030

Subject: **Addendum No. 1**

Pages Total Addendum 1 page

Note: *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

1.1 SCHEDULE CHANGES: No Project Schedule changes.

1.2 GENERAL ITEMS: A second walk-through of the existing ABC warehouse and ASRS facilities will be held on Wednesday, October 7, 2009 at 3:00 PM. For those wishing to attend, please meet in the main entry reception area of the ABC Offices located at 1625 South 900 West, Salt Lake City, Utah.