



State of Utah

GARY R. HERBERT
Governor

GREGORY S. BELL
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM NO. 1

Date: October 5, 2009

To:	Contractor	Contact	Fax
	Ascent Construction	Gary Webb	801-299-0663
	Big-D Construction	Steve Kieffer	801-415-6900
	Bodell Construction	Shauna Sainsbury	801-261-1020
	Boyd Martin Construction	Matthias Spurgeon	702-454-3735
	Cal Wadsworth Construction	Cal Wadsworth	801-208-1975
	Gramoll Construction	Jim Gramoll	801-295-2356
	Hughes General Contractors	Greg Robinson	801-295-0530
	Interwest Construction	Scott Caldwell	801-936-1330
	Jacobsen Construction	John Fortuna	801-983-7496
	Layton Construction	Doug Talbot	801-569-5450
	Okland Construction	Dan Pennock	801-486-7570
	R&O Construction	Clint Costley	801-399-1480
	Velocity Construction	Justin Westwood	435-586-4968
	Wadman Corp	Kathy Fernelius	801-621-7232

From: Matthias Mueller

Reference: ABC ASRS Expansion/Warehouse Remodel – CM/GC
DFCM Project No. 08246030

Subject: **Addendum No. 1**

Pages Total Addendum 1 page

Note: *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

1.1 SCHEDULE CHANGES: No Project Schedule changes.

1.2 GENERAL ITEMS: A second walk-through of the existing ABC warehouse and ASRS facilities will be held on Wednesday, October 7, 2009 at 3:00 PM. For those wishing to attend, please meet in the main entry reception area of the ABC Offices located at 1625 South 900 West, Salt Lake City, Utah.