



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

BIDS COVERING:

DATE: September 9, 2008

HVAC AND ELECTRICAL SYSTEMS UPGRADE
FT. DOUGLAS MUSEUM – PHASE 2A
UTAH NATIONAL GUARD
SALT LAKE CITY, UTAH

DFCM Project No: 08249470
Estimate: \$540,000
Project Manager: Craig Wessman

CONTRACTOR	BID SEC	ADD RECD	BASE BID	ADD ALT #1	ADD ALT #2	ADD ALT #3	TOTAL BID	COMPL DATE
Culp Construction Company	✓	3	\$ 730,855	\$31,613	\$43,231	\$412,320	\$1,218,019	December 12, 2008
Diversified Maintenance System	✓	3	\$1,003,640	\$28,500	\$58,100	\$ 48,600	\$1,138,840	January 12, 2009
KOH Mechanical	✓	3	\$ 824,492	\$59,550	\$46,236	\$ 43,800	\$ 974,078	January 12, 2009
Onyx Construction LLC	✓	3	\$ 669,900	\$47,000	\$35,500	\$ 31,300	\$ 783,700	January 12, 2009

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on Tuesday, September 9, 2008 at 3:00 PM.

Marla Workman
Contract Coordinator

Sublists are to be submitted to DFCM no later than 3:00 PM on Wednesday, September 10, 2008. Contractors whose sublists are received after 3:00 PM will be disqualified.