



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM #4

Date: 11 June 2009

To: Design/Build Teams

From: Robert Anderson, Project Manager

Reference: Division of Wildlife Resources
Raceway Cover – Springville Fish Hatchery Stage II
DFCM Project No. 08259520

Subject: **Addendum No. 4**

Pages	<u>Addendum</u>	1	page
	Total	1	page

Note: *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

- 4.1 **SCHEDULE CHANGES** – There are no changes to the Project Schedule per this addendum.
- 4.2 **ANNOUNCEMENT** – The Final Selection announcement will be made **Monday, June 15, 2006.**

For questions regarding this addendum, please contact Bob Anderson, DFCM, at (801) 652-6754.

End of Addendum #4