



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES
Division of Facilities Construction and Management

DFCM

BIDS COVERING:

DATE: July 15, 2009

DFCM Project No: 08260200
 Estimate: \$2,087,000
 Project Manager: Brian Bales

CONTRACTOR	BID BOND	ADD REC	BASE BID	ADD ALT NO. 1	ADD ALT NO. 2	ADD ALT NO. 3	ADD ALT NO. 4	ADD ALT NO. 5	ADD ALT NO. 6	TOTAL BID	COMP DATE
Big-D Construction Corp	✓	3	\$1,554,200	\$55,586	\$15,084	\$42,180	\$26,478	\$20,402	\$ 8,944	\$1,722,874	December 14, 2009
Jacobsen Construction Co	✓	3	\$1,620,000	\$57,000	\$19,500	\$37,000	\$23,000	\$18,000	\$ 6,500	\$1,781,000	December 14, 2009
Cameron Construction	✓	3	\$1,660,028	\$56,541	\$20,955	\$43,267	\$26,981	\$14,696	\$ 8,900	\$1,831,371	December 14, 2009
Peck Ormsby Construction	✓	3	\$1,647,000	\$64,000	\$25,000	\$40,000	\$27,000	\$21,000	\$ 8,500	\$1,832,500	December 14, 2009
Culp Construction Company	✓	3	\$1,771,000	\$54,000	\$24,000	\$37,000	\$24,000	\$12,000	\$ 3,000	\$1,925,000	December 14, 2009
Okland Construction Co	✓	3	\$1,747,025	\$58,794	\$12,507	\$55,601	\$28,270	\$12,735	\$22,000	\$1,936,932	December 14, 2009

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Wednesday, July 15, 2009 at 3:00 PM.

 Marla Workman
 Contract Coordinator

Sublists are to be submitted to DFCM no later than 3:00 PM on Thursday, July 16, 2009. Contractors whose sublists are received after 3:00 PM will be disqualified.