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ADDENDUM #1 
 
Date: February 3, 2009 
             
To:  Contractors 
 
From: Brent Lloyd, Project Manager, DFCM 
 
Reference: Dead Horse Point State Park Paving Improvements 
  Division of Parks & Recreation - Moab, Utah 
  DFCM Project No. 08278510 
 
Subject: Addendum No. 1 
 
Pages Addendum         2    pages                                              
 Total                                                                         2    pages  
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply 
to all drawings and specification sections whether referenced or not involving the portion of the work added, 
deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the 
space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.   
  
While we contend that SB220 should only be potentially applicable to a contract issued after the effective 
date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective 
dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it 
relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the 
issuance of this Addendum. 
 
1.1 SCHEDULE CHANGES – There are no changes to the project schedule. 
  
 
1.2 GENERAL – See attached “Addendum No. 01” 
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ADDENDUM NO. 01 
 

STATE OF UTAH 
DIVISION OF PARKS AND RECREATION 

DEAD HORSE STATE PARK 
PAVING IMPROVEMENTS 

  
DFCM PROJECT #08278510 

 
 
 

Contractor: 
 

1. How to determine which bid item the site cut and fills will fall under.  The borrow bid 
item appears to be for imported material only; is your intent to put this under clearing and 
grubbing? 

 
Johanson & Tuttle Engineering: 
 

1. Excavation for the North end of the parking lot is required.  Volume of excavation is 250 
cubic yards.  This material will be used to flatten the fill slopes on the East side of the 
parking lot and also used to contour the section of obliterated road.  Excavation will be 
subsidiary to Clearing and Grubbing and not paid for separately. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


