State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services
KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management
DAVID G. BUXTON
Director

ADDENDUM #1

Date:	April 6, 2009
To:	Contractors
From:	Michael Ambre, Project Manager, DFCM
Reference:	Scofield Maintenance Station Improvements Utah Department of Transportation – Scofield, Utah DFCM Project No. 08300900
Subject:	**Addendum No. 1**

Pages	Addendum	1 page
	Revised Schedule	1 page
	Total	2 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

1.1 **SCHEDULE CHANGES – There are changes to the project schedule.**
Mandatory Pre-Bid Meeting – **Thursday, April 16, 2009 at 11:30**

Utah!
Where ideas connect

	STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES **Division of Facilities Construction and Management**	**DFCM**

REVISED - PROJECT SCHEDULE
PER ADDENDUM #1 – dated April 6, 2009

PROJECT NAME: SCOFIELD MAINTENANCE STATION IMPROVEMENTS
UTAH DEPARTMENT OF TRANSPORTATION – SCOFIELD, UTAH
DFCM PROJECT NO. : 08300900

Event	Day	Date	Time	Place
Document Available, including Plans and Specifications	Tuesday	March 24, 2009	4:00 PM	DFCM 4110 State Office Building SLC, UT and DFCM web site*
Mandatory Pre-Submittal Meeting	Monday	March 30, 2009	10:00 AM	DFCM 4110 State Office Building SLC, UT
Last Day to Submit Questions on Shortlisting (In Writing)	Thursday	April 2, 2009	4:00 PM	Michael Ambre - DFCM E-mail mambre@utah.gov
Addendum on Shortlisting	Monday	April 6, 2009	2:00 PM	DFCM web site*
List of References, Statement of Qualifications, Project Management Plan, and Termination/Debarment Certification Due	Wednesday	April 8, 2009	12:00 PM	DFCM 4110 State Office Building SLC, UT
Interviews by Selection Committee (if necessary)	Monday	April 13, 2009	To Be Announced	
Short-List Announced	ASAP			
Notice: Only Short-Listed Firms Will Be Allowed To Bid On This Project				
Mandatory Pre-Bid Meeting	**Thursday**	**April 16, 2009**	**11:30 AM**	Scofield Maintenance Station 50 Front Street Scofield, UT (On Site Meeting)
Last Day to Submit Questions (In Writing)	Tuesday	April 21, 2009	12:00 PM	Michael Ambre - DFCM E-mail mambre@utah.gov
Final Addendum (exception for bid delays)	Thursday	April 23, 2009	2:00 PM	DFCM web site*
Prime Contractors Turn in Bid and Bid Bond/Bid Opening in DFCM Conference Room	Tuesday	April 28, 2009	2:30 PM	DFCM 4110 State Office Building SLC, UT
Subcontractors List Due	Wednesday	April 29, 2009	2:30 PM	DFCM 4110 State Office Building SLC, UT Fax (801)-538-3677
Project Completion Date	Friday	October 23, 2009	5:00 PM	

*** DFCM's web site address is http://dfcm.utah.gov**