



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES
Division of Facilities Construction and Management

DFCM

BIDS COVERING:

DATE: May 5, 2009

Gunther Trades Building Dance Studio
Utah Valley University – Orem, Utah

DFCM Project No: 08321790
 Estimate: \$240,000.00
 Project Manager: Michael Ambre

CONTRACTOR	BID SEC	ADD REC	BASE BID	ADD ALT #1	TOTAL	COMPL DATE
J.L. Hardy Construction, Inc.	BB	2	\$225,171	\$10,038	\$235,209	August 7, 2009
Kendrick Brothers Construction	BB	2	\$226,403	\$12,767	\$239,170	August 7, 2009
Arnell-West, Inc.	BB	2	\$228,250	\$11,000	\$239,250	August 7, 2009
A+ Construction	BB	2	\$230,000	\$9,805	\$239,805	August 7, 2009
Wade Payne Construction	BB	2	\$230,000	\$11,500	\$241,500	August 7, 2009
Big D Construction	BB	2	\$233,614	\$10,234	\$243,848	August 7, 2009
Dayt Construction, Inc.	BB	2	\$232,000	\$12,900	\$244,900	August 7, 2009
Entelen Design Build	BB	2	\$237,716	\$10,099	\$247,815	August 7, 2009
Nichols Building LLC	BB	2	\$239,000	\$9,000	\$248,000	August 7, 2009
Stallings Construction, Inc.	BB	2	\$242,100	\$11,200	\$253,300	August 7, 2009
Camco Construction	BB	2	\$243,484	\$10,427	\$253,911	August 7, 2009
Brubaker Construction	BB	2	\$245,000	\$11,000	\$256,000	August 7, 2009
Broderick & Henderson	BB	2	\$251,600	\$13,300	\$264,900	August 7, 2009
Rueckert Construction	BB	2	\$255,314	\$11,750	\$267,064	August 7, 2009
Saiz Construction Company	BB	2	\$263,228	\$10,039	\$273,267	August 7, 2009
G.T. Construction, LLC	BB	2	\$294,950	\$12,450	\$307,400	August 7, 2009

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on May 5, 2009 at 3:30 PM

Joanna Reese - Contract Coordinator _____

Sublists are to be submitted to DFCM no later than 3:30 PM on May 6, 2009. Contractors whose sublists are received after 3:30 PM will be disqualified.