



State of Utah

GARY R. HERBERT  
Governor

GREGORY S. BELL  
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON  
Director

## ADDENDUM NO. 1

Date: February 22, 2010

To: Contractors

From: Bob Anderson– Project Manager

Reference: Escalante Heritage Center  
Utah Department of Transportation – Escalante, Utah  
DFCM Project No. 09018900

Subject: **Addendum No. 1**

Pages	Addendum Cover Sheet	2 pages
	Revised Project Schedule	1 page
	<u>UDOT DBE Forms</u>	4 pages
	Total	7 pages

**Note:** *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

**1.1 SCHEDULE CHANGES:** See attached Revised Project Schedule. Addendum, Bid Date, and Subcontract List Submittal dates have been delayed one week.

**1.2 GENERAL ITEMS:**

1.2.1 Contact Information for Disadvantaged Business Enterprise Commitment  
Denise Graham, UDOT  
Work 801-965-4695  
Cell 801-633-6257  
E-mail [dgraham@utah.gov](mailto:dgraham@utah.gov)

1.2.2 Project Site Information

Jerry Roundy, Escalante Heritage Board

Phone 435-826-4542

1.2.3 Attached are the following documents to be used for DBE reporting. These documents are in Microsoft Office Excel 2007 Workbook.

- Builder's List Form
- DBE Contact Information Form
- Comparison Report Form
- DBE Commitment Form



**PROJECT SCHEDULE – REVISED  
PER ADDENDUM NO. 1 DATED FEBRUARY 22, 2010**

<b>PROJECT NAME:</b>	<b>ESCALANTE HERITAGE CENTER UTAH DEPARTMENT OF TRANSPORTATION – ESCALANTE, UTAH</b>			
<b>DFCM PROJECT NO.</b>	<b>09018900</b>			
<b>Event</b>	<b>Day</b>	<b>Date</b>	<b>Time</b>	<b>Place</b>
Bidding Documents Available	Monday	February 1, 2010	12:00 NOON	DFCM 4110 State Office Bldg SLC, UT and the DFCM web site *
<b>Mandatory</b> Pre-bid Site Meeting	Thursday	February 18, 2010	1:00 PM	Conference Room Escalante Interagency Visitor Ctr 755 West Main Street Escalante, UT
Last Day to Submit Questions	Wednesday	February 24, 2010	12:00 NOON	Bob Anderson – DFCM E-mail bobanderson@utah.gov Fax 801-538-3267
<b>Addendum Deadline (exception for bid delays)</b>	<b>Monday</b>	<b>March 8, 2010</b>	<b>4:00 PM</b>	<b>DFCM web site *</b>
<b>Prime Contractors Turn In Bid and Bid Bond</b>	<b>Monday</b>	<b>March 15, 2010</b>	<b>3:00 PM</b>	<b>DFCM 4110 State Office Bldg SLC, UT</b>
<b>Sub-contractor List Due</b>	<b>Tuesday</b>	<b>March 16, 2010</b>	<b>3:00 PM</b>	<b>DFCM 4110 State Office Bldg SLC, UT Fax 801-538-3677</b>
Substantial Completion Date	Monday	August 2, 2010	4:00 PM	

\* NOTE: DFCM's web site address is <http://dfcm.utah.gov>