



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

BIDS COVERING:

Date: March 15, 2010

ESCALANTE HERITAGE CENTER
UTAH DEPARTMENT OF TRANSPORTATION
ESCALANTE, UTAH

DFCM Project No: 09018900
 Project Manager: Bob Anderson
 Estimate: \$525,300

CONTRACTOR	BID BOND	ADD REC	BASE BID	ADD ALT #1	ADD ALT #2	TOTAL BID	COMPL DATE	DBE COMP
CK Construction Corp	✓	2	\$469,499	\$ 80,000	\$11,000	\$560,499	August 2, 2010	Yes
Dual-A Construction	✓	2	\$467,500	\$ 91,200	\$11,100	\$569,800	August 2, 2010	No
Busk Incorporated	✓	2	\$485,983	\$ 70,983	\$15,085	\$572,051	August 2, 2010	Yes
Broderick & Henderson Construction	✓	2	\$504,300	\$ 76,600	\$18,000	\$598,900	August 2, 2010	No
Ascent Construction	✓	2	\$532,700	\$ 70,520	\$12,330	\$615,550	August 2, 2010	No
Wadman Corporation	✓	2	\$528,900	\$ 75,000	\$18,000	\$621,900	August 2, 2010	No
Westland Construction	✓	2	\$534,200	\$ 76,000	\$12,000	\$622,200	August 2, 2010	No
JL Hardy Construction	✓	2	\$505,103	\$108,009	\$16,503	\$629,615	August 2, 2010	No
Onyx Construction	✓	2	\$522,000	\$113,000	\$13,550	\$648,550	August 2, 2010	No
Jackson Excavation	✓	2	\$576,237	\$ 68,933	\$10,889	\$656,059	August 2, 2010	No
Nichols Building	✓	2	\$574,900	\$ 89,000	\$12,000	\$675,900	August 2, 2010	No
Valley Design & Construction	✓	2	\$614,250	\$ 73,000	\$11,350	\$698,600	August 2, 2010	No
Beco Construction	✓	2	\$599,015	\$116,500	\$ 7,850	\$723,365	August 2, 2010	No
Harward and Rees	✓	2	\$632,720	\$ 89,000	\$13,600	\$735,320	August 2, 2010	Yes
Bailey Construction	✓	2	\$666,592	\$110,156	\$10,431	\$787,179	August 2, 2010	Yes

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Monday, March 15, 2010 at 3:00 PM

 Marla Workman, Contract Coordinator

Sublists are to be submitted to DFCM no later than 3:00 PM on Tuesday, March 16, 2010. Contractors whose sublists are received after 3:00 PM will be disqualified.