



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM #1

Date: June 8, 2009

To: A/E Design

From: Mike Ambre, Project Manager, DFCM

Reference: Economic Development Building
Utah Valley University – Orem, Utah

Subject: **Addendum No. 1**

Pages	Addendum	1 page
	<u>Drawing</u>	<u>1 page</u>
	Total	2 pages

Note: *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

1.1 **SCHEDULE CHANGES** – There are no changes to the project schedule.

1.2 **GENERAL** - As mentioned in the pre-submittal meeting a 2-3 page "small" program will be required. The programming phase will consist of 3-4 meetings with UVU and end users to address all the needs of the occupants.

Please review the attached site plan where the building is proposed to go.

The University would like to bid this project in mid October or there about.

Utah!
Where ideas connect

PROPOSED BUSINESS RESOURCE CENTER

