State of Utah

JON M. HUNTSMAN, JR.
*Governor*

GARY R. HERBERT
*Lieutenant Governor*

Department of Administrative Services
KIMBERLY K. HOOD
*Executive Director*

Division of Facilities Construction and Management
DAVID G. BUXTON
*Director*

# ADDENDUM #2

Date: May 18, 2009

To: Programming and Design Firms

From: Michael Ambre, Project Manager, DFCM

Reference: Economic Development Building Programming & Design
Utah Valley University – Orem, Utah

Subject: **Addendum No. 2**

| Pages | | |
|---|---|---|
| | Addendum | 1 page |
| | Total | 1 page |

***Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.***

**While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.**

2.1 **SCHEDULE CHANGES – There are no changes to the project schedule.**

**This rfp has been cancelled a new rfp will be posted soon.**

Utah!
*Where ideas connect*