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ADDENDUM #1
Date: September 2, 2009
To: Contractors
From: Tim Parkinson, Project Manager, DFCM
Reference: Cooling Tower Replacement

Ogden 2" District Courts - Ogden, Utah
Project No. 09066150

Subject: Addendum No. 1

Pages Addendum 1 page
Engineers Addendum 2 pages
Total 3 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply
to all drawings and specification sections whether referenced or not involving the portion of the work added,
deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the
space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the effective
date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective
dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it
relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the
issuance of this Addendum.

1.1 SCHEDULE CHANGES - There are no changes to the project schedule.

1.2 GENERAL - WHW Engineering, Inc. Addendum. Please see attached.
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ADDENDUM

Project Name: Ogden 2" District Court Replace Addendum No.: 1
DFCM Project # 09066150 Date: September 2,
2009

From: WHW Engineering Inc
8619 South Sandy Parkway
Sandy, Utah 84070
Phone (80) 466-4021 Fax (801) 466-8536

To: All Contractors

This Addendum forms and becomes a part of the Contract Documents and modifies the original Bidding
Documents dated July 09 as noted below. Acknowledge receipt of this Addendum in the space provided on the
Bid Form. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of 2 pages.

| - CHANGES TO PRIOR ADDENDA: N/A
Il - CHANGES TO BIDDING REQUIREMENTS: N/A
Il - CHANGES TO AGREEMENT & OTHER CONTRACT FORMS: N/A
IV — CHANGES/CLARIFICATIONS TO CONDITIONS OF THE CONTRACT:
IV - 1: The Ogden courts is a secured area. All contractors must be approved for entry, as discussed
during the walk thru. Contractors who have committed a felony will not be allowed on site even
if the felony has been cleared.

V - CHANGES/CLARIFICATIONS TO SPECIFICATIONS: N/A

ltem V-1.

Item V-2.

VI - CHANGES/CLARIFICATIONS TO DRAWINGS: N/A

ltem VI-1.



PRIOR APPROVALS

THE FOLLOWING ITEMS, AS SUBMITTED, ARE CONSIDERED, IN GENERAL AND IN NAME
ONLY, AS EQUAL TO THOSE ITEMS SPECIFIED. THIS REVIEW DOES NOT RELIEVE THE
CONTRACTOR OR SUPPLIER OF THE RESPONSIBILITY OF CONFORMING TO THE
DRAWINGS AND SPECIFICATIONS, NOR DOES IT RELIEVE THE CONTRACTOR OF THE
REQUIREMENTS OF THE SPECIFICATIONS FOR COORDINATION WITH OTHER TRADES.
ALL DIMENSIONS SHALL BE CONFIRMED AND CORRELATED AT THE JOBSITE. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING EXISTING CONDITIONS AND
THE SUITABILITY OF “EQUAL” PRODUCTS FOR THE SPECIFIED APPLICATION.

Description Manufacturer
Variable Frequency Drive Mitsubishi

Test and Balance Independent Test and Balance



