



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM #1

Date: July 29, 2009

To: Contractors

From: Mike Ambre, Project Manager, DFCM

Reference: Physical Education Building Infill
Utah Valley University, Orem, Utah
Project No. 09097790

Subject: **Addendum No. 1**

| | | |
|-------|-------------------------|---------------|
| Pages | Addendum | 1 page |
| | <u>Revised Schedule</u> | <u>1 page</u> |
| | Total | 2 pages |

Note: *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

1.1 **SCHEDULE CHANGES** – There are changes to the project schedule.

Last day to submit questions – Wednesday, July 29, 2009 by 12:00 PM

Final addendum deadline – Wednesday, August 5, 2009 at 2:00 PM

Bids Due – Tuesday, August 11, 2009 by 3:00 PM

Sub-contractors List due – Wednesday, August 12, 2009 by 3:00 PM

Utah!
Where ideas connect



**REVISED –PROJECT SCHEDULE
PER ADDENDUM #1 – dated July 29, 2009**

| PROJECT NAME: PHYSICAL EDUCATION BUILDING INFILL UTAH VALLEY UNIVERSITY – OREM, UTAH | | | | |
|---|------------------|------------------------|-----------------|---|
| DFCM PROJECT NO. : 09097790 | | | | |
| Event | Day | Date | Time | Place |
| Bidding Documents Available | Thursday | July 16, 2009 | 12:00 PM | DFCM 4110 State Office Building SLC, UT and the DFCM web site* |
| Mandatory Pre-bid Site Meeting | Tuesday | July 21, 2009 | 11:00 AM | UVU Orem Campus (meet in the hall of the Physical Ed. Building) |
| Last Day to Submit Questions | Wednesday | July 29, 2009 | 12:00 PM | Michael Ambre– DFCM E-mail:mambre@utah.gov Fax (801)-538-3267 |
| Addendum Deadline (exception for bid delays) | Wednesday | August 5, 2009 | 2:00 PM | DFCM web site* |
| Prime Contractors Turn in Bid and Bid Bond | Tuesday | August 11, 2009 | 3:00 PM | DFCM 4110 State Office Building SLC, UT |
| Subcontractors List Due | Wednesday | August 12, 2009 | 3:00 PM | DFCM 4110 State Office Building SLC, UT Fax 801-538-3677 |
| Substantial Completion Date | Friday | October 30, 2009 | 5:00 PM | |

* DFCM's web site address is <http://dfcm.utah.gov>