



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES
Division of Facilities Construction and Management

DFCM

BIDS COVERING:


DATE: December 22, 2009

North Plaza Photo Lab Relocation
Dixie State College – St. George, Utah

DFCM Project No: 09113640
 Estimate: \$81,000.00
 Project Manager: Jeff Reddoor

CONTRACTOR	BID SEC	ADD REC	BASE BID	ADD ALT #1	ADD ALT #2	ADD ALT #3	ADD ALT #4	COMPL DATE
Velocity Construction	BB	1	\$82,800	\$4,236	\$769	\$1,142	\$2,830	April 2, 2010
AJ Construction	BB	1	\$89,000	\$2,500	\$600	\$950	\$3,425	April 2, 2010
Nichols building	BB	1	\$98,000	\$1,000	\$1,025	\$1,200	\$3,600	April 2, 2010
BT Builders	BB	1	\$106,240	\$3,500	\$730	\$700	\$4,000	April 2, 2010
Garff Construction	BB	1	\$115,900	\$2,300	\$2,750	\$1,200	\$3,600	April 2, 2010
Patriot Construction	BB	1	\$120,497	\$1,300	\$1,515	\$1,220	\$3,200	April 2, 2010

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on December 22, 2009 at 3:30 PM


 Joanna Reese
 Contract Coordinator

Sublists are to be submitted to DFCM no later than 3:30 PM on December 23, 2009. Contractors whose sublists are received after 3:30 PM will be disqualified.