



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

BIDS COVERING:

DATE: March 10, 2010

Utility Tunnel Entry/Exit Hatchways  
Southern Utah University – Cedar City, Utah

DFCM Project No: 09116730

Estimate: \$90,600.00

Project Manager: Jeff Reddoor

CONTRACTOR	BID SEC	ADD REC	BASE BID	ADD ALT #1	ADD ALT #2	ADD ALT #3	ADD ALT #4	ADD ALT #5	ADD ALT #6	COMPL DATE
Carter Ent.	BB	1	\$27,000	\$3,850	\$5,700	\$8,100	\$5,900	\$6,600	\$15,800	July 30, 2010
A.J. Construction	BB	1	\$27,166	\$3,300	\$8,330	\$11,458	\$8,318	\$8,320	\$22,325	July 30, 2010
John Orton Excv.	BB	1	\$28,810.19	\$3,929.59	\$5,815.59	\$6,589.49	\$5,815.59	\$6,016.75	\$21,708.73	July 30, 2010
Urieco Construction	BB	1	\$29,792	\$4,951	\$7,256	\$9,120	\$7,227	\$7,284	\$22,503	July 30, 2010
Gerber Construction	BB	1	\$58,600	\$4,000	\$5,000	\$12,000	\$5,000	\$5,000	\$16,500	July 30, 2010
Nichols Building	BB	1	\$63,900	\$500	\$500	\$500	\$500	\$500	\$500	July 30, 2010

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on March 10, 2010 at 2:30 PM

\_\_\_\_\_  
Joanna Reese  
Contract Coordinator

Sublists are to be submitted to DFCM no later than 2:30 PM on March 11, 2010. Contractors whose sublists are received after 2:00 PM will be disqualified.