



State of Utah

GARY R. HERBERT
Governor

GREGORY S. BELL
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM #1

Date: November 2, 2009

To: Contractors

From: S'ean Crawford, Project Manager, DFCM

Reference: Student Union Building Skylight Replacement
Salt Lake Community College – Taylorsville, Utah
Project No. 09126660

Subject: **Addendum No. 1**

Pages	Addendum	1 page
	<u>Revised Schedule</u>	<u>1 page</u>
	Total	2 pages

Note: *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

1.1 SCHEDULE CHANGES – There are changes to the project schedule.

The location for the Project site meeting will be held at the SLCC Student Union Main Entrance at 9:00 a.m. on Tuesday, November 3, 2009.

Utah!
Where ideas connect



REVISED –MULTI-STEP PROJECT SCHEDULE PER ADDENDUM #1 – dated November 2, 2009

PROJECT NAME:		Student Union Building Skylight Replacement Taylorsville Campus Salt Lake City, Utah		
DFCM PROJECT NO. :		09126660		
Event	Day	Date	Time	Place
Document Available, including Plans and Specifications	Monday	October 12, 2009	4:00 PM	DFCM 4110 State Office Building SLC, UT and DFCM web site*
Mandatory Pre-Submittal Meeting	Thursday	October 15, 2009	10:30 AM	SLCC Student Union Main Entrance Reference attached Map
Last Day to Submit Questions on <u>Shortlisting</u> (In Writing)	Monday	October 19, 2009	4:00 PM	<i>S'ean Crawford</i> - DFCM E-mail scrawford@utah.gov Fax 801-538-3267
Addendum on Shortlisting	Wednesday	October 21, 2009	4:00 PM	DFCM web site*
List of References, Statement of Qualifications, Project Management Plan, and Termination/Debarment Certification Due	Monday	October 26, 2009	12:00 NOON	DFCM 4110 State Office Building SLC, UT
Short-List Announced	Monday	November 2, 2009	2:00 PM	DFCM web site*
Notice: Only Short-Listed Firms Will Be Allowed To Bid On This Project				
Project Site Meeting To Be Confirmed	Tuesday	November 3, 2009	9:00 AM	SLCC Student Union Main Entrance
Last Day to Submit Questions (In Writing)	Wednesday	November 4, 2009	12:00 NOON	<i>S'ean Crawford</i> - DFCM E-mail: scrawford@utah.gov Fax 801-538-3267 AND HFS Architects E-mail: rsmith@hfsa.com Fax 801-596-0693
Final Addendum (exception for bid delays)	Thursday	November 5, 2009	4:00 PM	DFCM web site*
Prime Contractors Turn in Bid and Bid Bond/Bid Opening in DFCM Conference Room	Monday	November 9, 2009	3:30 PM	DFCM 4110 State Office Building SLC, UT
Subcontractors List Due	Tuesday	November 10, 2009	3:30 PM	DFCM - 4110 State Office Bldg. SLC, UT Fax 801-538-3677
Project Completion Date	Friday	April 2, 2010	5:00 PM	

* DFCM's web site address is <http://dfcm.utah.gov>