



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES
Division of Facilities Construction and Management

DFCM

BIDS COVERING:

Date: September 16, 2009

SITE LIGHTING UPGRADES – VARIOUS ARMORIES
UTAH NATIONAL GUARD
WASATCH FRONT, UTAH

DFCM Project No: 09130480
 Estimate: \$235,000
 Project Manager: Wayne Smith

CONTRACTOR	BID BOND	ADD REC	BASE BID	ADD ALT NO. 1	ADD ALT NO. 2	ADD ALT NO. 3	TOTAL BID	COMPL DATE
C&M Linebuilders Inc	✓	2	\$ 61,684	\$ 49,594	\$ 37,810	\$12,876	\$161,964	March 1, 2010
Electro Specialties	✓	2	\$ 70,965	\$ 57,890	\$ 42,920	\$19,620	\$191,395	March 1, 2010
Hidden Peak Electric Co Inc	✓	2	\$ 85,000	\$ 62,000	\$ 47,000	\$19,000	\$213,000	March 1, 2010
Integrated Controls and Electric (ICE)	✓	1	\$ 92,000	\$ 69,000	\$ 32,000	\$21,000	\$214,000	March 1, 2010
Positive Power	✓	2	\$ 80,991	\$ 70,775	\$ 43,100	\$20,889	\$215,755	March 1, 2010
Taylor Electric	✓	2	\$ 88,500	\$ 62,000	\$ 48,955	\$17,000	\$216,455	March 1, 2010
Probst Electric Inc	✓	2	\$ 96,485	\$ 68,769	\$ 60,244	\$22,742	\$248,240	March 1, 2010
Utah-Yamas Controls	✓	2	\$178,636	\$136,438	\$117,533	\$52,957	\$485,564	March 1, 2010

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on Wednesday, September 16, 2009 at 3:00 PM.

 Marla Workman
 Contract Coordinator

Sublists are to be submitted to DFCM no later than 3:00 PM on Thursday, September 17, 2009. Contractors whose sublists are received after 3:00 PM will be disqualified.