



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

**Division of Facilities Construction and Management**

**DFCM**

BIDS COVERING:

**COVERED STORAGE STRUCTURE – SPRINGVILLE FISH HATCHERY**  
**DIVISION OF WILDLIFE RESOURCES**  
**SPRINGVILLE, UTAH**

Date: May 11, 2010  
 DFCM Project No: 09197520  
 Estimate: \$110,000  
 Project Manager: Bob Anderson

CONTRACTOR	BID BOND	ADD REC	BASE BID	ADD ALT #1	ADD ALT #2	TOTAL BID	COMPL DATE
Nichols Building LLC	✓	1	\$109,900	\$ 3,000	\$4,000	\$116,900	August 13, 2010
Cameron Construction	✓	1	\$113,381	\$ 8,450	\$5,102	\$126,933	August 13, 2010
High Performance Construction LLC	✓	1	\$113,735	\$ 2,980	\$3,920	\$120,635	August 13, 2010
Bailey Construction Co Inc	✓	1	\$125,100	\$20,900	\$3,500	\$149,500	August 13, 2010
CK Construction	✓	1	\$129,500	\$22,000	\$2,500	\$154,000	August 13, 2010
Ascent Construction Inc	✓	1	\$129,989	\$12,700	\$3,550	\$146,239	August 13, 2010
Ridgeline Development Inc	✓	1	\$132,513	\$ 7,074	\$3,020	\$142,607	August 13, 2010
Broderick & Henderson Construction	✓	1	\$133,900	\$ 7,700	\$2,780	\$144,380	August 13, 2010
Bodell Construction Company	✓	1	\$135,800	\$ 8,000	\$5,050	\$148,850	August 13, 2010
C-Burns Construction	✓	1	\$136,785	\$ 9,429	\$2,531	\$148,745	August 13, 2010
Wade Payne Construction Inc	✓	1	\$141,500	\$ 7,100	\$5,500	\$154,100	August 13, 2010
Busk Incorporated	✓	1	\$143,968	\$ 1,600	\$3,372	\$148,940	August 13, 2010
Entelen Design-Build LLC	✓	1	\$144,836	\$ 7,469	\$4,924	\$157,229	August 13, 2010
Metro Builders	✓	1	\$149,000	\$ 1,000	\$6,000	\$156,000	August 13, 2010
Continental Engineering & Construction	✓	1	\$149,000	\$ 7,420	\$5,950	\$162,370	August 13, 2010
Chad Broderick Construction	✓	1	\$150,350	\$ 6,700	\$2,000	\$159,050	August 13, 2010
Easton River Construction Inc	✓	1	\$163,900	\$ 9,880	\$5,051	\$178,831	August 13, 2010
BMA Construction & Development	✓	1	\$165,300	0	\$3,650	\$168,950	August 13, 2010
Newman Construction Inc	✓	1	\$169,777	\$ 2,000	\$3,253	\$175,030	August 13, 2010

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Tuesday, May 11, 2010 at 3:00 PM

\_\_\_\_\_  
 Marla Workman, Contract Coordinator

**Sublists are to be submitted to DFCM no later than 3:00 PM on Wednesday, May 12, 2010. Contractors whose sublists are received after 3:00 PM will be disqualified.**