



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES
Division of Facilities Construction and Management

DFCM

BIDS COVERING:

DATE: February 17, 2010

**Hyrum State Park – Restroom Replacement
Division of Parks and Recreation**

DFCM Project No: 09198510

Estimate: \$180,000.00

Project Manager: Darrell Hunting

CONTRACTOR	BID SEC	ADD REC	BASE BID	COMPL DATE
Raymond Construction Co.	BB	2	\$124,897.00	May 21, 2010
Patriot Construction, LLC	BB	2	\$127,338.00	May 21, 2010
M.W. Construction, Inc.	BB	2	\$128,698.00	May 21, 2010
Cache Valley Builders, Inc.	BB	2	\$136,994.00	May 21, 2010
Saunders Construction, Inc.	BB	2	\$138,000.00	May 21, 2010
Lundahl Building Systems, Inc.	BB	2	\$139,600.00	May 21, 2010
Darrell W. Anderson Construction, Inc.	BB	2	\$149,000.00	May 21, 2010
Onxy Construction	BB	2	\$150,000.00	May 21, 2010
Bailey Construction Co. Inc.	BB	2	\$152,161.00	May 21, 2010
Merrill Sheriff Construction, Inc.	BB	2	\$154,890.00	May 21, 2010
CSM Construction, Inc.	BB	2	\$156,200.00	May 21, 2010
City Creek Construction & Development	BB	2	\$157,804.00	May 21, 2010
Brubaker Construction, Inc.	BB	2	\$158,000.00	May 21, 2010
Valley Design & Construction	BB	2	\$162,929.00	May 21, 2010
Wasatch West Contracting, LLC.	BB	2	\$185,000.00	May 21, 2010
CK Construction & Services Corp.	BB	2	\$190,400.00	May 21, 2010

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on February 17, 2010 at 3:00 PM

Joanna Reese
Contract Coordinator

Sublists are to be submitted to DFCM no later than 3:00 PM on February 18, 2010. Contractors whose sublists are received after 3:00 PM will be disqualified.