



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

BIDS COVERING:

Date: January 11, 2010

RICHFIELD ARMORY UPGRADE
UTAH NATIONAL GUARD
RICHFIELD, UTAH

DFCM Project No: 09219470
 Estimate: \$870,000
 Project Manager: Wayne Smith

CONTRACTOR	BID BOND	ADD REC	BASE BID	ADD ALT #1	ADD ALT #2	ADD ALT #3	ADD ALT #4	ADD ALT #5	TOTAL BID	COMPL DATE
Ascent Construction	✓	2	\$1,073,000	\$12,000	\$14,500	\$ 6,400	\$ 4,000	\$13,000	\$1,122,900	August 31, 2010
Broderick & Henderson Construction	✓	2	\$1,022,400	\$11,500	\$29,500	\$ 6,200	\$ 9,200	\$10,900	\$1,089,700	August 31, 2010
Brubaker Construction	✓	2	\$1,047,000	\$12,000	\$27,000	\$ 5,000	\$ 9,000	\$ 8,000	\$1,108,000	August 31, 2010
Bud Mahas Construction	✓	2	\$1,156,000	\$20,000	\$20,000	\$ 4,000	\$ 9,000	\$ 8,000	\$1,217,000	August 31, 2010
CK Construction	✓	2	\$1,107,755	\$10,918	\$33,198	\$ 2,516	\$ 6,603	\$ 9,072	\$1,170,062	August 31, 2010
Dawson Development	✓	2	\$1,096,800	\$22,840	\$55,750	\$ 4,950	\$11,055	\$ 9,970	\$1,201,365	August 31, 2010
Interwest Construction Co	✓	2	\$1,056,000	\$10,400	\$21,700	\$ 9,400	\$ 5,700	\$ 8,600	\$1,111,800	August 31, 2010
JL Hardy Construction	✓	2	\$1,073,240	\$11,036	\$22,551	\$ 4,211	\$ 9,140	\$ 8,798	\$1,128,976	August 31, 2010
Kendrick Brothers Construction	✓	2	\$1,050,200	\$17,500	\$30,800	\$12,000	\$14,500	\$11,000	\$1,136,000	August 31, 2010
Paulsen Construction LLC	✓	2	\$1,138,800	\$17,160	\$16,398	\$ 5,814	\$ 7,311	\$ 5,953	\$1,191,436	August 31, 2010
Stallings Construction Inc.	✓	2	\$1,065,000	\$17,700	\$40,140	\$ 6,500	\$ 8,349	\$16,700	\$1,154,389	August 31, 2010
Valley Design & Construction	✓	2	\$1,140,000	\$10,900	\$13,500	\$ 2,500	\$13,200	\$ 7,700	\$1,187,800	August 31, 2010
Velocity Construction Inc	✓	2	\$1,077,146	\$20,645	\$28,934	\$ 4,791	\$10,048	\$ 1,393	\$1,142,957	August 31, 2010
Wade Payne Construction Inc	✓	2	\$1,024,700	\$16,700	\$23,000	\$ 6,600	\$ 8,500	\$ 9,000	\$1,088,500	August 31, 2010
Wadman Corporation	✓	2	\$1,155,000	\$24,000	\$45,000	\$12,000	\$14,000	\$13,000	\$1,263,000	August 31, 2010
Westland Construction	✓	2	\$1,190,000	\$22,700	\$43,300	\$10,700	\$11,200	\$17,200	\$1,295,100	August 31, 2010

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Monday, January 11, 2010 at 3:30 PM

 Marla Workman, Contract Coordinator

Sublists are to be submitted to DFCM no later than 3:30 PM on Tuesday, January 12, 2010. Contractors whose sublists are received after 3:30 PM will be disqualified.