



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

BIDS COVERING:

Date: January 11, 2010

BRIGHAM CITY ARMORY UPGRADE
UTAH NATIONAL GUARD
BRIGHAM CITY, UTAH

DFCM Project No: 09226470
 Estimate: \$886,300
 Project Manager: Wayne Smith

CONTRACTOR	BID BOND	ADD REC	BASE BID	ADD ALT #1	ADD ALT #2	ADD ALT #3	ADD ALT #4	TOTAL BID	COMPL DATE
Bailey Construction	✓	1	\$718,178	\$59,750	\$18,464	\$61,707	\$75,016	\$ 933,115	September 30, 2010
Broderick & Henderson Constr	✓	1	\$818,900	\$81,000	\$23,000	\$87,000		\$1,009,900	September 30, 2010
Brubaker Construction	✓	1	\$768,000	\$73,000	\$12,000	\$76,000	\$74,000	\$1,003,000	September 30, 2010
CK Construction & Services	✓	1	\$791,000	\$61,568	\$18,805	\$58,458	\$66,790	\$ 996,621	September 30, 2010
Cameron Construction	✓	1	\$757,174	\$60,911	\$12,143	\$45,661	\$56,404	\$ 932,293	September 30, 2010
Darrell W. Anderson Constr	✓	1	\$919,000	\$69,000	\$14,000	\$24,000	\$63,000	\$1,089,000	September 30, 2010
Interwest Construction Co	✓	1	\$802,000	\$73,000	\$ 3,000	\$86,500	\$72,000	\$1,036,500	September 30, 2010
JL Hardy Construction	✓	1	\$758,076	\$72,930	\$12,964	\$91,340	\$68,259	\$1,003,569	September 30, 2010
Kendrick Brothers Constr	✓	1	\$821,700	\$51,100	\$12,400	\$52,600	\$79,000	\$1,016,800	September 30, 2010
MW Construction Inc	✓	1	\$758,200	\$57,000	\$18,000	\$61,000	\$61,000	\$ 955,200	September 30, 2010
Raymond Construction	✓	1	\$946,000	\$77,000	\$19,000	\$88,000	\$66,000	\$1,196,000	September 30, 2010
Saunders Construction	✓	1	\$816,000	\$69,965	\$18,346	\$50,000	\$75,485	\$1,029,796	September 30, 2010
Spindler Construction Corp	✓	1	\$835,000	\$63,663	\$12,198	\$55,137	\$49,847	\$1,015,845	September 30, 2010
Stallings Construction Inc	✓	1	\$835,700	\$93,300	\$20,125	\$60,600	\$69,700	\$1,079,425	September 30, 2010
Valley Design & Construction	✓	1	\$838,000	\$80,000	\$12,000	\$77,000	\$78,000	\$1,085,000	September 30, 2010
Wade Payne Construction	✓	1	\$805,300	\$73,200	\$20,000	\$82,000	\$94,000	\$1,074,500	September 30, 2010
Wadman Corporation	✓	1	\$869,000	\$82,000	\$13,000	\$75,000	\$88,000	\$1,127,000	September 30, 2010
Westland Construction	✓	1	\$804,000	\$82,000	\$12,000	\$79,500	\$76,500	\$1,054,000	September 30, 2010

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Monday, January 11, 2010 at 3:00 PM

Marla Workman, Contract Coordinator

Sublists are to be submitted to DFCM no later than 3:00 PM on Tuesday, January 12, 2010. Contractors whose sublists are received after 3:00 PM will be disqualified.