

# Multi-Step Short List Scoring Matrix

Utah Valley University  
 New Facilities/Planning Center  
 DFCM Project No. 0924770

Tuesday, July 27, 2010

| Firms                         |                 | A    | B    | C    | D    | E    | F    | G    | H    | I    | J    | K    | L    | M    | N    | O    | P    | Q    |
|-------------------------------|-----------------|------|------|------|------|------|------|------|------|------|------|------|------|------|------|------|------|------|
| Selection Criteria            | Points Possible |      |      |      |      |      |      |      |      |      |      |      |      |      |      |      |      |      |
| Performance Rating/References | 35              | 32.6 | 32.8 | 32.2 | 31.8 | 32.7 | 31.2 | 35.0 | 27.7 | 32.0 | 33.3 | 30.9 | 28.9 | 34.6 | 32.4 | 31.5 | 29.7 | 32.1 |
| Statement of Qualifications   | 30              | 29.5 | 29.0 | 29.0 | 28.8 | 28.3 | 28.3 | 26.8 | 28.8 | 27.0 | 25.3 | 26.0 | 26.0 | 23.8 | 23.5 | 23.8 | 22.8 | 20.3 |
| Project Mangement Plan        | 35              | 33.5 | 33.5 | 33.3 | 33.3 | 32.5 | 32.8 | 29.3 | 33.0 | 30.3 | 29.0 | 29.5 | 29.8 | 23.8 | 26.0 | 25.5 | 24.5 | 21.8 |
| Total                         | 100             | 95.6 | 95.3 | 94.5 | 93.8 | 93.4 | 92.2 | 91.0 | 89.5 | 89.2 | 87.5 | 86.4 | 84.7 | 82.1 | 81.9 | 80.8 | 76.9 | 74.1 |

Following the evaluation of each of the firms that submitted on this project, the selection committee has short listed the following firms to proceed to the next phase of the bidding process:

- Jacobsen Construction
- Keller Construction
- Culp Construction
- Chad Husband Construction
- Broderick & Henderson Construction
- Hogan Construction
- Entelen Design Build, LLC
- Interwest Construction
- Zwick Construction
- New Star Construction
- Hughes General Contractors