



State of Utah

GARY R. HERBERT
Governor

GREGORY S. BELL
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM NO. 1

Date: March 8, 2010

To: Consultants

From: Matthias Mueller – Program Director

Reference: New Stadium – Programming
Southern Utah University – Cedar City, Utah
DFCM Project No. 10008730

Subject: **Addendum No. 1**

Pages Addendum Cover Sheet 1 page total

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

- 1.1 **SCHEDULE CHANGES:** There are no Project Schedule changes.
- 1.2 **GENERAL ITEMS:** Since the Stadium was constructed in different sections, many drawings exist which are on SUU's website and can be accessed as follows:

[ftp.web.suu.edu](ftp://web.suu.edu)
username: facilitiesftp7
password: fmftp7