



State of Utah

GARY R. HERBERT
Governor

GREGORY S. BELL
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM NO. 3

Date: October 4, 2010

To: Big-D Construction Layton Construction
Gramoll Construction McCarthy Construction
Jacobsen Construction Oakland Construction

From: Rick James- Project Manager

Reference: Thatcher Building Addition to the Henry B. Eyring Chemistry Building
University of Utah – Salt Lake City, Utah
DFCM Project No. 10026750

Subject: **Addendum No. 3**

Pages	Addendum Cover Sheet	1 page
	<u>Revised Project Schedule</u>	<u>1 page</u>
	Total	2 pages

Note: *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

3.1 SCHEDULE CHANGES: See attached Revised Project Schedule for new interview and announcement dates. Changes are highlighted.

3.2 GENERAL ITEMS: None



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES
Division of Facilities Construction and Management

DFCM

**PROJECT SCHEDULE – REVISED
PER ADDENDUM NO. 3 DATED OCTOBER 4, 2010**

PROJECT NAME: THATCHER BUILDING ADDITION TO THE HENRY B. EYRING CHEMISTRY BUILDING UNIVERSITY OF UTAH – SALT LAKE CITY, UTAH				
DFCM PROJECT # 10026750				CM/GC
Event	Day	Date	Time	Place
Request for Proposals Available	Tuesday	August 31, 2010	4:00 PM	DFCM 4110 State Office Bldg SLC, UT and DFCM web site*
Mandatory Pre-Proposal Site Meeting	Friday	September 10, 2010	10:00 AM	Room 2429 South Henry B. Eyring Chemistry Bldg University of Utah SLC, UT
Last Day to Submit Questions	Monday	September 13, 2010	4:00 PM	Rick James – DFCM E-mail: rjames@utah.gov Fax 801-538-3267
Addendum issued to include Special ARRA Requirements	Thursday	September 23 2010	5:00 PM	DFCM web site *
Revised Cost Proposals Due	Tuesday	September 28, 2010	12:00 NOON	DFCM 4110 State Office Bldg SLC, UT
Short Listing by Selection Committee, if applicable	Wednesday	October 6, 2010	8:00 AM	Fax and DFCM web site *
Interviews	Wednesday	October 20, 2010	TBA	4112 State Office Bldg SLC, UT
Announcement	Monday	October 25, 2010	4:00 PM	DFCM web site *
Requested Substantial Completion Date	Monday	July 2, 2012		

* DFCM's web site address is <http://dfcm.utah.gov>