



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

BIDS COVERING:

DATE: May 3, 2010

Dental Lab ImprovementsUtah Valley University – Orem, Utah


DFCM Project No: 10027790

Estimate: \$300,000.00

Project Manager: Michael Ambre

CONTRACTOR	BID SEC	ADD REC	BASE BID	ADD ALT #1	TOTAL	COMPL DATE
Rimrock Construction	BB	1	\$188,967.00	\$5,616.00	\$194,583.00	August 19, 2010
Interwest Construction Co., Inc.	BB	1	\$189,900.00	\$5,850.00	\$195,750.00	August 19, 2010
Wade Payne Construction, Inc.	BB	1	\$193,300.00	\$5,700.00	\$199,000.00	August 19, 2010
Keller Construction, Inc.	BB	1	\$200,100.00	\$5,500.00	\$205,600.00	August 19, 2010
Miller General Contractors, LLC	BB	1	\$199,700.00	\$5,900.00	\$205,600.00	August 19, 2010
Broderick & Henderson Construction	BB	1	\$207,500.00	\$6,200.00	\$213,700.00	August 19, 2010
CK Construction Corp.	BB	1	\$208,800.00	\$6,500.00	\$215,300.00	August 19, 2010
Nichols Building, LLC	BB	1	\$208,300.00	\$8,000.00	\$216,300.00	August 19, 2010
Onyx Construction	BB	1	\$210,200.00	\$6,200.00	\$216,400.00	August 19, 2010
C-Burns Construction	BB	1	\$216,385.00	\$5,870.00	\$222,255.00	August 19, 2010
Bodell Construction Company	BB	1	\$223,100.00	\$6,700.00	\$229,800.00	August 19, 2010
Stallings Construction, Inc.	BB	1	\$253,000.00	\$6,550.00	\$259,550.00	August 19, 2010
Tom Parker Construction Corp.	BB	1	\$269,366.75	\$	\$269,366.75	August 19, 2010

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on May 3, 2010 at 2:00 PM


Joanna Reese/Contract Coordinator

Sublists are to be submitted to DFCM no later than 2:00 PM on May 4, 2010. Contractors whose sublists are received after 2:00 PM will be disqualified.