

# Multi-Step Short List Scoring Matrix

Division of Facilities Construction and Management  
 Governor's Carriage House Stabilization  
 DFCM Project No. 10032310

Tuesday, May 18, 2010

Firms		A	B	C	D	E	F	G	H	I	J	K	L
Selection Criteria	Points Possible												
Performance Rating/References	25	23.5	22.5	22.0	22.1	22.5	23.4	23.0	22.5	22.5	22.5	21.0	23.0
Statement of Qualifications	40	36.7	35.7	36.0	34.7	34.3	28.7	28.7	27.3	27.3	28.7	28.7	23.7
Project Mangement Plan	35	33.0	31.7	31.3	32.0	30.0	26.0	26.3	25.7	25.3	24.0	24.3	22.3
Total	100	93.2	89.8	89.3	88.8	86.8	78.1	78.0	75.5	75.2	75.2	74.0	69.0

Following the evaluation of each of the firms that submitted on this project, the selection committee has short listed the following firms to proceed to the next phase of the bidding process:

- Entelen Besign-Build, LLC
- Cameron Construction
- Paulsen Construction
- Big-D Construction
- Hydro-Tech Inc.

**\*\*All short listed contractors are required to attend a MANDATORY PRE-SITE MEETING TUESDAY, MAY 20, 2010 AT 9:00 AM\*\***