



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES
Division of Facilities Construction and Management

DFCM

BIDS COVERING:

DATE: June 2, 2010

**Governor's Carriage House Stabilization
DFCM – Salt Lake City, Utah**

DFCM Project No: 10032310

Estimate: \$1,000,000

Project Manager: Michael Ambre

CONTRACTOR	BID SEC	ADD REC	BASE BID	ADD ALT #1	TOTAL	COMPL DATE
Paulsen Construction	BB	2	\$741,300.00	\$10,000.00	\$751,300.00	December 17, 2010
Entelen Design/Build	BB	2	\$738,900.00	\$13,000.00	\$751,900.00	December 17, 2010
Cameron Construction	BB	2	\$781,071.00	\$8,664.00	\$789,735.00	December 17, 2010
Big-D Construction	BB	2	\$803,682.00	\$6,797.00	\$810,479.00	December 17, 2010
Hydro-Tech, Inc.	BB	2	\$946,640.00	\$8,200.00	\$954,840.00	December 17, 2010

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on June 2, 2010 at 3:30 PM

Joanna Reese
Contract Coordinator

Sublists are to be submitted to DFCM no later than 3:30 PM on June 3, 2010. Contractors whose sublists are received after 3:30 PM will be disqualified.