



State of Utah

GARY R. HERBERT
Governor

GREGORY S. BELL
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM NO. 1

Date: November 15, 2010

To: Short-Listed Contractors

<u>Company</u>	<u>Contact</u>	<u>Fax</u>
Continental Engineering & Construction	Brian Bagnell	801-484-4040
John Orton Excavating Inc	John Orton	435-586-1492
Terry R Brotherson Excavating Inc	Terry Brotherson	435-462-3745

From: Bob Anderson - Project Manager

Reference: Spring Redevelopment – Loa Fish Hatchery
Division of Wildlife Resources – Wayne County, Utah
DFCM Project No. 10050520

Subject: **Addendum No. 1**

Pages	Addendum Cover Sheet	1 page
	<u>Revised Project Schedule</u>	<u>1 page</u>
	Total	2 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

1.1 **SCHEDULE CHANGES:** See attached Revised Project Schedule. Mandatory Site Visit date change is highlighted.

1.2 **GENERAL ITEMS:** None



**MULTI-STEP PROJECT SCHEDULE – REVISED
PER ADDENDUM NO. 1 DATED NOVEMBER 15, 2010**

PROJECT NAME: SPRING REDEVELOPMENT – LOA FISH HATCHERY				
DIVISION OF WILDLIFE RESOURCES – WAYNE COUNTY, UTAH				
DFCM PROJECT NO. : 10050520				
Event	Day	Date	Time	Place
Document Available, including Plans and Specifications	Wednesday	October 13, 2010	4:00 PM	DFCM 4110 State Office Building SLC, UT and DFCM web site*
Mandatory Pre-Submittal Meeting	Thursday	October 21, 2010	10:00 AM	DFCM Conference Room 4112 State Office Building SLC, UT
Last Day to Submit Questions on Shortlisting (In Writing)	Tuesday	October 26, 2010	4:00 PM	Bob Anderson- DFCM E-mail bobanderson@utah.gov
Addendum on Shortlisting	Thursday	October 28, 2010	4:00 PM	DFCM web site*
List of References, Statement of Qualifications, Project Management Plan, and Termination/Debarment Certification Due	Tuesday	November 2, 2010	12:00 NOON	DFCM 4110 State Office Building SLC, UT
Selection Committee Review	Tuesday	November 9, 2010	To Be Announced	To Be Announced
Short-List Announced	Wednesday	November 10, 2010	4:00 PM	DFCM web site*
Notice: Only Short-Listed Firms Will Be Allowed To Bid On This Project				
Mandatory Site Visit	Wednesday	November 17, 2010	11:00 AM	Loa Fish Hatchery 17 miles North on SR 72 Fremont, UT
Last Day to Submit Questions (In Writing)	Tuesday	November 23, 2010	4:00 PM	Bob Anderson - DFCM E-mail bobanderson@utah.gov
Final Addendum (exception for bid delays)	Monday	November 29, 2010	12:00 NOON	DFCM web site*
Prime Contractors Turn in Bid and Bid Bond/Bid Opening in DFCM Conference Room	Wednesday	December 1, 2010	3:00 PM	DFCM 4110 State Office Building SLC, UT
Subcontractors List and Bid Schedule Due	Thursday	December 2, 2010	3:00 PM	DFCM 4110 State Office Building SLC, UT Fax 801-538-3677
Project Completion	Friday	February 25, 2011	4:00 PM	

* DFCM's web site address is <http://dfcm.utah.gov>