



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES
Division of Facilities Construction and Management

DFCM

BIDS COVERING:

DATE: September 20, 2010

Camp Williams – Bldg. 2500 UTES Addition
Utah National Guard – Draper, Utah

DFCM Project No: 10180480
 Estimate: \$540,000.00
 Project Manager: Wayne Smith

CONTRACTOR	BID SEC	ADD REC	BASE BID	ADD ALT #1	COMPL DATE
Brubaker Construction, Inc.	BB	1	\$666,700.00	\$7,600.00	March 1, 2011
CK Construction	BB	1	\$668,100.00	\$7,500.00	March 1, 2011
Interwest Construction Company, Inc.	BB	1	\$675,000.00	\$5,100.00	March 1, 2011
Broderick & Henderson Construction	BB	1	\$695,500.00	\$4,100.00	March 1, 2011
Wade Payne Construction	BB	1	\$698,700.00	\$8,000.00	March 1, 2011
R&O Construction	BB	1	\$714,325.00	\$4,229.00	March 1, 2011
Onyx Construction	BB	1	\$726,000.00	\$8,200.00	March 1, 2011
Continental Engineering & Const. Inc.	BB	1	\$726,100.00	\$3,500.00	March 1, 2011
Chad Husband Construction	BB	1	\$729,905.00	\$6,574.00	March 1, 2011
New Star General Contractors	BB	1	\$734,000.00	\$3,324.00	March 1, 2011
Valley Design & Construction	BB	1	\$746,000.00	\$3,450.00	March 1, 2011
Benstog Construction Corp.	BB	1	\$747,000.00	\$5,000.00	March 1, 2011
J.L. Hardy Construction, Inc.	BB	1	\$750,889.00	\$7,790.00	March 1, 2011
Okland Construction Company, Inc.	BB	1	\$886,992.00	\$6,592.00	March 1, 2011

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on September 20, 2010 at 3:00 PM

Joanna Reese
 Joanna Reese - Contract Coordinator

Sublists are to be submitted to DFCM no later than 3:00 PM on September 21, 2010. Contractors whose sublists are received after 3:00 PM will be disqualified.