



State of Utah

GARY R. HERBERT  
Governor

GREGORY S. BELL  
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON  
Director

## ADDENDUM NO. 1

Date: July 20, 2010

To: Contractors

From: Wayne Smith

Reference: IED Defeat Lane – Camp Williams  
Utah National Guard – Draper, Utah  
Project No.10181480

Subject: **Addendum No. 1**

Pages Addendum 1 page

**Note:** *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

**1.1 SCHEDULE CHANGES** – There are changes to the project schedule. This project will be delayed.

More design services are required for this project.

We will reschedule the bid date as well as a new mandatory meeting.

Addendum #2 will have a new project schedule.

**Utah!**  
Where ideas connect