



State of Utah

GARY R. HERBERT
Governor

GREGORY S. BELL
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM NO. 1

Date: November 15, 2011

To: Invited Contractors

From: Bianca Shama

Reference: Various Energy Upgrades – Weber Valley Detention Center
Division of Juvenile Justice Services – Roy, Utah
DFCM Project No. 11023430

Subject: **Addendum No. 1**

| | | |
|-------|---------------------------------|---------------|
| Pages | Addendum Cover Sheet | 1 page |
| | <u>Revised Project Schedule</u> | <u>1 page</u> |
| | Total | 2 pages |

Note: *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

1.1 **SCHEDULE CHANGES:** See attached Revised Project Schedule. Mandatory Meeting date changed – highlighted.

1.2 **GENERAL ITEMS:** None



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

**PROJECT SCHEDULE – REVISED
PER ADDENDUM NO. 1 DATED NOVEMBER 15, 2011**

| PROJECT NAME: | | VARIOUS ENERGY UPGRADES - WEBER VALLEY DETENTION CENTER DIVISION OF JUVENILE JUSTICE SERVICES - ROY, UTAH | | |
|--|------------------|--|-------------|---|
| DFCM PROJECT NO. | | 11023430 | | |
| Event | Day | Date | Time | Place |
| Bidding Documents Available | Wednesday | November 9, 2011 | 2:00 PM | DFCM web site * |
| Mandatory Pre-bid Site Meeting | Wednesday | November 16, 2011 | 10:00 AM | Weber Valley Detention Ctr 5470 South 2700 West Roy, UT |
| Last Day to Submit Questions via email only | Friday | November 18, 2011 | 3:00 PM | Bianca Shama – DFCM E-mail bshama@utah.gov Fax 801-538-3267 |
| Addendum Deadline (exception for bid delays) | Tuesday | November 22, 2011 | 3:00 PM | DFCM web site * |
| Prime Contractors Turn In Bid and Bid Bond | Tuesday | November 29, 2011 | 3:00 PM | DFCM 4110 State Office Bldg SLC, UT |
| Sub-contractor List Due | Wednesday | November 30, 2011 | 3:00 PM | DFCM 4110 State Office Bldg SLC, UT Fax 801-538-3677 |
| Substantial Completion Date | Thursday | March 1, 2012 | | |

* **NOTE:** DFCM's web site address is <http://dfcm.utah.gov>