



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

VALUE BASED SELECTION

COST PROPOSALS COVERING:

DATE: April 26, 2012

ELECTRICAL AND HIGH TEMPERATURE WATER UTILITY DISTRIBUTION UPGRADE
UNIVERSITY OF UTAH
SALT LAKE CITY, UTAH

Project Manager: Jim Russell
 DFCM Project No: 12042750
 FLCC: \$85,850,000

CONTRACTOR	BID BOND	ADD REC	PRE-CONST PERIOD WORK	CONST PHASE MGMT FEE %	MONTHLY CONSTRUCTION SUPERVISION COST	MONTHLY CONSTRUCTION SUPERVISION COST UNIVERSITY SUBSTATION	MONTHLY CONSTRUCTION SUPERVISION COST HIGH TEMP WATER UPGRADE	SELF PERFORMED WORK MARKUP %
Gramoll Construction Company	✓	1	\$ 52,000	2.50	\$27,000	\$ 9,000	\$ 9,000	0
Jacobsen Construction Company	✓	1	\$ 65,000	2.15	\$30,880	\$11,610	\$12,870	7
Layton Construction Company	✓	1	\$ 25,000	1.69	\$27,137	0	\$10,848	7
Okland Construction	✓	1	\$120,000	2.75	\$29,872	\$16,454	\$12,557	7

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Thursday, April 26, 2012 at 12:00 Noon

 Marla Workman
 Contract Coordinator