STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

. _ _ DFCM
Division of Facilities Construction and Management
VALUE BASED SELECTION
COST PROPOSALS COVERING: DATE: May 30, 2013
NEW CLASSROOM BUILDING Project Manager: Kurt Baxter
UTAH VALLEY UNIVERSITY DFCM Project No: 12192790
OREM, UTAH Construction Cost Estimate: $48,000,000
) Base Bid Add Add Add Add Total )
Bid | Add $ Alt Alt Alt Alt Cost Proposal | Completion
CONTRACTOR Bond | Recd No. 1 No. 2 No. 3 No. 4 $ Date
$ $ $ $
Big-D Construction X 6 $39,549,000 | $156,500 | $620,800 | $628,700 | $132,600 $41,087,600 10/31/14
Jacobsen Construction X 6 $43,024,000 | $313,000 |$587,000 | $595,000 | $133,000 $44,652,000 12/11/14
Layton Construction X 6 $39,840,000 | $268,000 | $656,000 | $665,000 | $165,000 $41,594,000 12/2/14
Okland Construction X 6 $42,397,000 | $271,500 | $609,000 | $618,900 | $139,000 $44,035,400 12/11/14
Zwick Construction X 6 $40,489,993 | $211,639 | $601,071 | $615,011 | $134,347 $42,052,061 10/16/14

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Thursday, May 30, 2013 at 3:00 PM

Joanna Reese
Contract Coordinator




