State of Utah

GARY R. HERBERT
Governor

GREGORY S. BELL
Lt. Governor

Department of Administrative Services
KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management
DAVID G. BUXTON
Director

Addendum No. 1

Date: March 7, 2013

To: Architects / Engineers

From: Rick James – Program Director

Reference: Business Loop Parking Structure
University of Utah – Salt Lake City, Utah
DFCM Project No. 13026750

Subject: **Addendum No. 1**

Pages Total Addendum 1 page

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

1.1 SCHEDULE CHANGES: There are no Project Schedule changes.

1.2 GENERAL ITEMS: QUESTION/ANSWER

Question: Will the delivery method for the Business Loop Parking Structure be CMGC?

Answer: No. The agreement with the contractor will be the DFCM standard agreement between DFCM and General Contractor. The selection of the general contractor will be through the process called Value Based Selection Construction.