



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

VALUE BASED SELECTION


PROPOSALS COVERING:
UNIVERSITY OF UTAH
BASKETBALL TRAINING FACILITY
SALT LAKE CITY, UTAH

DATE: August 13, 2013

Project Manager: Jim Russell
 DFCM Project No: 13042750
 FLCC: \$18,000,000

CONTRACTOR	BID BOND	ADD REC	PRE-CONST FEE	CONST PHASE MGMT FEE	MONTHLY CONSTRUCTION SUPERVISION COST	NUMBER OF MONTHS	TOTAL CONSTRUCTION SUPERVISION COST	SELF PERFORMED WORK MARKUP %
Big-D Construction Corp.	X	1	\$28,000	\$328,000	\$22,093	12	\$265,118	7
Gramoll Construction Company	X	1	\$40,000	\$360,000	\$26,200	15	\$393,000	0
Hogan & Associates Construction	X	1	\$36,000	\$405,000	\$25,200	16	\$403,200	7
Interwest Construction Co. Inc.	X	1	\$10,000	\$360,000	\$16,580	13	\$215,540	3
Jacobsen Construction Co. Inc.	X	1	\$45,000	\$435,000	\$41,994.77	15	\$629,922	7
Layton Construction Co. Inc.	X	1	\$39,000	\$398,500	\$33,412	14	\$467,768	7
Okland Construction	X	1	\$45,000	\$360,000	\$29,583	14	\$414,156	7
Zwick (no cost proposal turned in)	X							

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on August 13, 2013 at 12:00 PM.


 Joanna Reese
 Contract Coordinator