



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

VALUE BASED SELECTION

COST PROPOSALS COVERING:

DATE: January 7, 2015

HOOPER MAINTENANCE COMPLEX (DESIGN/BUILD)
UTAH DEPARTMENT OF TRANSPORTATION
HOOPER, UTAH

Project Manager: Matthias Mueller
DFCM Project No: 14249900
Construction Budget: \$2,100,000

CONTRACTOR	BID BOND	ADD RECD	BASE BID	ADD ALT 1	ADD ALT 2	ADD ALT 3	ADD ALT 4	ADD ALT 5	ADD ALT 6	TOTAL	COMPL DATE
Ascent Construction Inc.	✓	3	\$2,089,220	\$52,975	\$50,820	\$22,760	\$189,510	\$14,280	\$112,400	\$2,531,965	September 30, 2015
HHI Corporation	✓	3	\$3,330,950	\$71,005	\$87,965	\$30,151	\$185,278	\$31,789	\$146,561	\$3,883,699	October 21, 2015
North Ridge Construction	✓	3	\$2,050,749	\$49,250	\$48,350	\$ 9,550	\$287,100	\$14,240	\$ 89,750	\$2,548,989	November 2, 2015

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Wednesday, January 7, 2015 at 12:00 Noon.

Marla Workman
Contract Coordinator