



State of Utah

GARY R. HERBERT  
Governor

SPENCER J. COX  
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

Division of Facilities Construction and Management

P. JOSHUA HAINES  
Director

## Addendum No. 2

Date: August 5, 2014

To: [jjones@ajcarchitects.com](mailto:jjones@ajcarchitects.com)  
[joe@method-studio.com](mailto:joe@method-studio.com)  
[dpayne@vcbo.com](mailto:dpayne@vcbo.com)

From: Darrell Hunting - Project Manager

Reference: Westside Renovation – Romney Stadium  
Utah State University – Logan, Utah  
DFCM Project No. 14294770

Subject: **Addendum No. 2**

Pages Total Addendum 1 page

**Note:** *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

**2.1 SCHEDULE CHANGES:** There are no Project Schedule changes.

**2.2 GENERAL ITEMS:** Firms should be aware that it is very important that the selection committee understand the roles, relationships and time commitment over the course of the entire project for all critical team member. Please be prepared to cover this in your interview.