



State of Utah

GARY R. HERBERT
Governor

SPENCER J. COX
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

BRUCE WHITTINGTON
Interim Director

Addendum No. 5

Date: April 9, 2015

To: Short Listed Designers

From: Dave McKay – Project Manager, DFCM

Reference: Health Science Campus Transformation Project
University of Utah
DFCM Project No. 14377750

Subject: **Addendum No. 5**

Pages Total Addendum 2 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

5.1 SCHEDULE: There are no project schedule changes.

5.2 GENERAL ITEMS:

1. Several people have noticed that the color as rendered by the system in the Moran Auditorium (podium & projector) ‘leaves something to be desired’ in its color rendition. We will provide another table in the audience for your potential use. Please validate that you will get the performance you want by getting Gino at the information counter to let you tryout your alternative devices. See attached photo.
2. Teams should be prepared to discuss predicted design EUI vs. actual performance on at least one past project. Each team will be expected to address total long term cost of ownership strategies for the concept designs presented.



UNIVERSITY OF UTAH
HEALTH CARE
FARMINGTON HEALTH CENTER

Layton
CONSTRUCTING WITH INTEGRITY

dixon

EXIT

EXIT